

RANKING CRITERIA	WEIGHTED VALUE	Cadence McShane	Ratcliff	Pogue	Joeris	ICI Construction	Adolfson and Peterson	BTC	Sedalco Inc	Imperial
<b>TOTAL COST</b>		\$32,140,263.00	\$32,625,473.00	\$32,939,000.00	\$32,970,000.00	\$33,290,000.00	\$33,768,000.00	\$34,500,000.00	\$34,645,000.00	\$34,900,000.00
Proposed Construction Contract Amount	40.0	40	39.4	39	39	38.6	38.1	37.3	37.1	36.8
Days		424	450	480	464	485	502	548	608	462
Proposed Construction Contract Time	5.0	5.0	4.7	4.4	4.6	4.4	4.2	3.9	3.5	4.6
TAB 2 - Schedule	10.0	4.0	8.0	9.0	4.0	10.0	10.0	3.0	6.0	4.0
TAB 3 - Key Project Personnel	10.0	9.0	8.0	9.0	10.0	8.0	10.0	8.0	10.0	5.0
TAB 4 - Subcontractors	10.0	8.0	8.0	10.0	9.0	10.0	7.0	8.0	9.0	9.0
TAB 5 - Project Experience	10.0	10.0	7.0	10.0	10.0					

