

Proposal Date - June 3, 2020

ONE STEP 1	Total 100
Construction Time:	Score 1 to 10
Schedule:	Score 1 to 10
Key Project Personnel:	
Project Personnel Security Upgrades:	Score 1 to 5
Project Personnel Warehouse Addition:	Score 1 to 5
Project Related Experience:	
Project Related Experience Security Upgrades:	Score 1 to 10
Project Related Experience Warehouse Addition:	Score 1 to 10
Financial Background:	Score 1 to 5
Claims/Suits:	Score 1 to 3
QC Program:	Score 1 to 2
Contract Amount:	Score 1 to 40
RANK VALUE	

89	98	71
2	1	3